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Specification for the Sale of Standing
Timber

Harran

1.0 Introduction
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FW Forestry invites you to bid for the standing sale at Harran forest. The sale
consists of clear-fell of predominantly larch 5.4ha

Felling areas 1 and 2 were planted in 1951 and include areas of Scots pine,
felling area 1 includes some spruce; and the southern area was planted in 1971
and is pure Japanese larch

There are no signs of pests or disease within the planned felling area.

2.0 Location

Harran is located approx. 10 miles north of Alyth.

Entrance (NO257,619)

3.0 Access/Haulage

Access is taken as per the timber haulage map along the Backwater unclassified
road U390 to the BO951. The TTMP is attached to the email.

4.0 Operation Information
4.1 Clear-fell/Thinning

The compartments to be clear-felled are outlined in red on the attached
felling map. Clear-felling will be undertaken wheeled/band tracked
harvesters and forwarders.

Motor manual felling is limited to edge oversized trees. Works to be
conducted by experienced certified operators. Operators must be on the
FWM works list and certificates provided to FW Forestry prior to operations.
No lone working for chainsaw operators under any circumstances.

Thinning, felling racks, edge felling are permissible to allow whatever

roadside stacking/benching is required on areas outside of the felling area.
No forwarders to cross or run on road.

4.2 Stump Treatment

No stump treatment required.

4.3 Processing

All brash arising from harvesting must be cut into appropriate lengths and
laid low (below 1m in height). Brash should not be stacked within 5 meters
of any watercourse, drain, ride, or ditch. Stumps must be cut as low to the
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forest floor possible and must be flush. Standing deadwood to be left only
where it is in a stable condition.

4.4 Extraction

All processed timber is to be extracted on well-maintained brash mats to
prevent siltation of water habitats. Log crossing to be used over water
courses and double brashed mats to be installed when crossing forest rides.

Existing drains to be protected and left free of brash.
Log crossings and ride crossings must be removed following extraction. Any

excessive rutting caused by poor maintenance must be reinstated to prevent
pollution and maintain future access.

Damage to retained trees during felling/extraction that are not included in
the sale must be avoided.

4.5 Internal Access and Stacking areas.

Internal access has been constructed with a smooth-running surface and has
been maintained prior to felling.
Stacking areas are to be agreed prior to start.

Tracked machinery must not be driven on forest roads, except to offload.
The cost of repair for any damage to forest roads arising from the use of
tracked machinery will be deducted from the agreed bond.

Stacking of timber will be monitored by FW Forestry and operations delayed
if unsafe or excessive volumes of timber are found.

4.6 Terrain

The site is generally comprised of steep undulating terrain with a mixture of
stony brown earth and is generally free draining.

5.0 Constraints

5.1

5.2
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Archaeology and Historic Features

There are no recorded archaeology or historic features within the sale
boundary. If any previously unknown features are discovered during the
contract, the operator must stop harvesting or extracting and move away
from the area by 20 meters and report his or her findings to the Forest
works Manager immediately.

Public Access



Public use of the existing forest road for recreational pursuits is low. There
are no residential houses or water supplies.

Appropriate safety signage must be visible on both sides of the work site at
all times. Erection and maintenance of signage will be the responsibility of
the FWM.

5.3 Utilities
There are no known water supplies.

The forest sits within a Drinking Water Protection Area, being within the
catchment of Backwater Reservoir. There are no watercourses known within
the felling areas and free draining soils.

5.4 Protected Habitats and Species

There is a known eagle nest to the north of the forest, felling areas sit
outside the exclusion zone.

Wildcats are present in the surrounding area and fallen old stumps, dead
trees etc should be maintained as potential habitat.

Goshawks, buzzards are present in the area and although the area has been
checked well for nests operators should notify the forest manager if
potential sites are found.

No other protected species have been found during recent surveys. Should
any species be discovered during felling operations; stop works
immediately, assess and contact the Forest Works Manager.

6.0 Health and Safety

6.1 General

The successful bidder will accept full responsibility for complying with the
provisions of the health and safety act (1974) together with all relevant
regulations in respect of the work comprised in the final agreement.

All work will be undertaken and completed in compliance with the industry best
practice and adhering to all relevant current FISA, HSE and AFAG guidance.

Timber haulage must follow best practice as defined by the Timber Transport
Forum Road Haulage of Round Timber. Strapping of loads will be monitored and
PPE worn by haulage drivers will be assessed for date and condition.

Site specific hazard information will be provided to the successful bidder
identifying all known hazards within the site. This information must be used by
the successful bidder to compile their own site-specific risk assessment, method
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statement and emergency procedure. All health and safety documents must be
approved by FW Forestry prior to works commencing.

6.2 Welfare

The successful bidder will comply with the requirements of the workplace
(Health and Safety and Welfare) regulations 1992 and ensure the welfare
provisions are in accordance with current industry guidance, as set out in 2019
FISA Guidance on Managing Health and Safety in Forestry (GMHSF) and FISA
Safety Guide 806 Welfare.

This will include at minimum, the provision of toilet facilities, hot and cold water
on site at all times. The assessment, planning, supply, and management of
these facilities will be the responsibility if the Forestry Works Manager (FWM) of
the successful bidder. Details of the provision allowed by the bidder should be
included in the additional notes in the pricing document.

For further guidance refer to the workplace Health and Safety and Welfare
Regulations 1992. Approved Code of Practice (ACOP) L24 (available free to
download from (www.hse.gov.uk).

6.3 Contractor Competency

All contractors engaged in works comprised in the final agreement must hold
appropriate certificates of competency and industry best practice. Refresher
training for all operators and supervisors must be up to date.

Copies of training certificates and certificates of competence must be provided
to the Vendor prior to works commencing (FMOC'’s).

6.4 Public Liability Insurance

The successful bidder and contractor must each hold Public Liability Insurance
to @ minimum of £5,000,000. Copies of insurance certificates must be provided
to the Vendor prior to works commencing.

7.0 Measurement and Payment

7.1 Measurement

All timber in this agreement is sold standing. Timber measurements and
estimated volumes or tonnages are believed to be accurate but cannot be
guaranteed. The purchaser shall be deemed to have satisfied themselves that
the number and classification of the trees is correct in all aspects. No
compensation in respect of errors in number, description quantity or quality
shall be claimed or be payable.

7.2 Payment
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Measures are to be taken on an outturn basis per tonne through and through
with all loads weighted over a registered public weighbridge.

A bond equivalent to 5% of the value of the estimated tonnage will be paid to
FW Forestry before works commence. This will be repaid to the successful
bidder on satisfactory completion of works and receipt of the final timber
payment. The bond must not be deducted from final payments.

The successful bidder is responsible for monitoring and recording timber uplift
to prevent incorrect allocation or timber theft. The Vendor may also use
monitoring by way of records or image recording. This will normally be
undertaken in cooperation with the successful bidder.

Payment for timber will be made within 28 days of the end of the month of
dispatch. Compartment information is provided in attached information.

8.0 Timing

Provisional start date of June/July with all timber extracted from site before end
October.

Bidders must provide an estimate of the time it will take to complete harvesting
and timber uplift.
9.0 Viewing

The property can be viewed at any time if potential bidders are in possession of
the sales particulars.

Please inform FW Forestry of your intention to visit to ensure deer stalking is
not active. Wear a hard hat when entering the woodland and have your lone
working procedure in place.

The gate code is 1218.

10.0 Bids

The successful bidder will be required to agree to our standard terms and
conditions of sale for the separate standing sales. The Vendor reserves the right
to refuse any offer submitted. Bids must take the form of price per tonne
standing.

10.1 Bid Submission Date

All bids must be submitted no later than 12pm Monday 23rd May 2025 by email
to Matthew Trewin mtrewin@fwforestry.com
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11.0 Information and Data

11.1 Compartments and Stand Data

Harran

Felling 1,2,3

Gross area (ha): 10.5ha

Species: JL, SP, SS

Estimated Tonnage: 3500

The standing sale is highlighted in red as described in this document and is sold
as certified timber.
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ALL MAPS ARE ATTACHED TO EMAIL TO BE USED IN AVENZA
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